

2025 Tahoe Regional Transportation Plan Environmental Analysis and Technical Services

RFP #240008 Anticipated October-November 2023

TRPA acting as the Tahoe Metropolitan Planning Organization (TMPO), will be requesting bids to complete environmental analysis and other technical services associated with the update of the Linking Tahoe: Regional Transportation Plan/Sustainable Communities Strategy (2025 RTP/SCS). The 2025 RTP/SCS will consist of limited changes to the [2020 Linking Tahoe: Regional Transportation Plan and Sustainable Communities Strategy](#) that includes projects and programs spanning a 20+ year planning horizon.

In addition to environmental documentation that meets TRPA and California Environmental Quality Act requirements, TRPA will request the following technical analyses to support the 2025 RTP/SCS:

- Air Quality Analysis
- Roadway Segment Level of Service (LOS) analysis
- Green House Gas Reduction Analysis
- Review and update to Trip Reduction Impact Analysis (TRIA) post processing tool

Anticipated Approximate Timeline:

Project Milestones-Proposed Schedule	
2024	
January	Select Contractor
February -March	Project Initiation Phase
April -June	Draft Project List and RTP Policies Complete (TRPA will provide)
April -October	Complete Technical Analyses (AQ, LOS, TRIA)
June-December	Complete Administrative Draft Environmental Analysis
2025	
February -March	Public Draft Review Period
April	Complete Final Draft
May -June	Adoption Hearings